ADDENDUM NO. 1

TO: ALL BIDDERS OF RECORD

PROJECT: Traveler's Rest State Park — Parking Area Improvements

FWP PROJECT #: 7116422

DATE: 04/09/14

FROM: Kelly Williams, Montana FWP Project Manager

Acknowledge receipt of this addendum by inserting its number and date in the
Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to

disqualification.

This Addendum forms a part of the Contract Documents. Clarification and/or
modifications area as follows:

Invitation to Bid,;
e The Bid Opening date has been changed to 3:00 PM on Thursday May 08, 2014.
e The Pre-Bid Walkthrough has been rescheduled for Wednesday, April 23, 2014 at
11:00.
e An updated Invitation to Bid form is included with this addendum.

Plans and Specifications;
e Plans and specifications for connecting Traveler’s Rest State Park to the Lolo Water
District have been added to the project as “Additive Alternate #1”
e Plans and Specifications for this additive portion of the project are included with this
addendum.
e An updated Proposal form including “Additive Alternate #1” is included with this
addendum.

10F1



Montana Fish,
) Wildlife R Parks

INVITATION TO BID

Sealed bids will be received up to and including 3:00 PM on May 08, 2014, and will be
publicly opened and read aloud in the offices of the Design and Construction, 1522 9™
Avenue, P.O. Box 200701, Helena, MT 59620-0701, for: Traveler's Rest State Park
Parking Area Improvements Project, FWP # 7116422 near Lolo, MT.

Bids shall be submitted on the form provided within the Contract Documents. Contract
documents may be secured from the Montana Fish, Wildlife, & Parks, Design &
Construction Upcoming Bid Openings Web Site at:
http://fwp.mt.gov/doingBusiness/designAndConstruction/upcomingBidOpenings.html

For more information contact the following:
Montana Fish, Wildlife, & Parks
Design & Construction
1522 9™ Avenue
P O Box 200701
Helena, MT 59620-0701
PH: 406-841-4000 FX: 406-841-4004

A refundable deposit of -0- is required for each plan set.
A PRE-BID WALK-THROUGH IS SCHEDULED FOR April 23, 2014 AT 11:00 AM.

PARTICIPANTS SHOULD MEET AT TRAVELER'S REST STATE PARK.
ATTENDANCE IS STRONGLY RECOMMENDED.

All bids over $25,000.00 must be accompanied by a bid security meeting the requirements
of the State of Montana in the amount of 10% of the total bid. After award, the successful
bidder must furnish an approved Performance Security and a Labor & Material Payment
Security each in the amount of 100% of the contract.

No bidder may withdraw his bid for at least thirty (30) calendar days after the scheduled
time for receipt of bids except as noted in the Instruction to Bidders.

The Owner reserves the right to reject any or all bids and to waive any and all irregularities
or informalities and the right to determine what constitutes any and all irregularities or
informalities.

DESIGN AND CONSTRUCTION

DEPARTMENT OF FISH WILDLIFE AND PARKS

STATE OF MONTANA


http://fwp.mt.gov/doingBusiness/designAndConstruction/upcomingBidOpenings.html

Montana Fish, Wildlife & Parks

Design and Construction

REVISED PROPOSAL

FWP Project #: 7116422

PO Box 200701
1522 9th Avenue
Helena, Montana 59620-0701

The undersigned, having familiarized himself with the conditions of the work and the contract documents as prepared by
Professional Consultants Incorporated, agrees to furnish all labor, materials, equipment, and services necessary to complete all
general construction work, as bid herein, for a project entitled Traveler’s Rest State Park — Parking Lot Expansion,
Missoula County, Montana in accordance with the Contract Documents including all Addenda. Bidder agrees to perform all

work described below at the price shown as follows:

**Reminder To Contractors: All Unit Prices must be filled in on the Bid Form for a valid bid.

BASE BID - Parking Area Construction:

Estimated
ltem # Description Unit Quantity Unit Price | Total Amount

1 Mobilization/Demobilization LPSM 1 $
2 SWPPP LPSM 1 $
3 Traffic Control LPSM 1 $
4 Site Clearing and Demolition LPSM 1 $
5 Excavation and Embankment CY 300 $ $
6 Subexcavation Replacement CY 50 $ $
7 Roadway Preparation LPSM 1 $
8 Topsoil Stripping and Replacement LPSM 1 $
9 Crushed Base Course CY 652 $ $
10 3" Minus Sub Base Course CY 375 $ $
11 Storm Water Inlet EACH 1 $ $
12 Roadway / Trail Asphalt SY 9780 $ $
13 Concrete Curb LF 1100 $ $
14 Concrete Sidewalk SF 215 $ $
15 Detectable Warning Surface EACH 9 $ $
16 Crosswalk Paint SF 475 $ $
17 Striping — 4 inch LF 1785 $ $
18 Painted Handicap Symbol EACH 3 $ $
19 Seeding / Restoration SY 4469 $ $
20 Lighting System LPSM 1 - $
21 Signing LPSM 1 $

Total $




BASE BID:

AND /100 DOLLARS ($

ADDITIVE ALTERNATE #1 — Water System

Estimated
ltem # Description Unit Quantity
1 Mobilization/Demobilization LPSM 1
2 Water Main Tapping LPSM 1
3 Curb Stop LPSM 1
4 Meter Vault LPSM 1
5 Frost Free Hydrant EA 3
6 Valve Vault LPSM 1
7 2" Water Line LF 1450
8 Tracer Wire LPSM 1
9 Barrier Rocks EA 5

Unit Price

Total Amount

&+ |h [ B |8 (B B |8 |

Total

ADD. ALT. #1 BID:

AND /100 DOLLARS ($ ).
TOTAL BID (BASE AND ADD. ALT #1):
AND /100 DOLLARS ($ ).

And certifies that he is a duly and regularly licensed contractor registered with the Montana Department of

Labor and Industry:

FIRM NAME: TELEPHONE#

EMAIL:

SIGNED BY: DATE: REG#
BUSINESS ADDRESS

ADDENDUM NO. DATE: ADDENDUMNO.__ DATE:
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1 PROJECT DESCRIPTION

FWP Project # 7116303 - Project involves connecting the Traveler’s Rest State Park visitor center to
the Lolo Water District’s public water supply. Specifically, the project entails tapping a 12 inch
water main and installing approximately 1450 feet of 2” water line, connection to an existing
distribution system, associated valves, curb stops, back flow prevention, meter vault, and a frost free
hydrant. Project also requires back fill, clean up and reseeding.

2. PROJECT RELATED CONTACTS

Project contacts are designated as follows:

Owner: Montana FWP Project Representative: Kelly Williams
1420 E. Sixth Ave. FWP Project Manager
PO Box 200701 600 N. Park Ave.
Helena, MT 59620-0701 Helena, MT 59620-0701

406-841-4002 (wk)
406-428-2737(cell)
406-841-4004 (fax)

3. SITE INSPECTION

All Bidders should satisfy themselves as to the construction conditions by personal examination of
the site described in this document. Bidders are encouraged to make any investigation necessary to
assess the nature of the construction and the difficulties to be encountered.

4. SOILSINFORMATION

Geotechnical investigation work has not been done for this Project. If desired, it is the responsibility
of the Contractor to conduct all investigations and determine the soil type and digging conditions that
may be encountered with this Project prior to bid preparation.

5. PROJECT REPRESENTATIVEING, INSPECTIONS, AND TESTING

The Contractor’s work will be periodically tested and observed to insure compliance with the
Contract Documents. Complete payment will not be made until the Contractor has demonstrated that
the work is complete and has been performed as required. If the Project Representative detects a
discrepancy between the work and the requirements of the Contract Documents at any time, up to
and including final inspection, such work will not be completely paid for until the Contractor has
corrected the deficiency.

The Project Representative will periodically monitor the construction of work to determine if the
work is being performed in accordance with the contract requirements. The Project Representative
does not have the authority or means to control the Contractor's methods of construction. It is,
therefore, the Contractor's responsibility to utilize all methods, equipment, manpower, and other
means necessary to assure that the work is installed in compliance with the Drawings and Specifica-

Special Provisions
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tions, and laws and regulations applicable to the work. Any discrepancies noted shall be brought to
the Contractor's attention, who shall immediately correct the discrepancy. Failure of the Project
Representative to detect a discrepancy will not relieve the Contractor of his ultimate responsibility to
perform the work as required.

The Contractor shall inspect the work as it is being performed. Any deviation from the Contract
requirements shall be immediately corrected. Prior to any scheduled observation by the Project
Representative, the Contractor shall again inspect the work and certify to the Project Representative
that he has inspected the work and it meets the requirements of the Contract Documents. All buried
work items shall be inspected by the Project Representative prior to backfilling, or may not be
considered for payment.

The work will be subject to review by the Project Representative. The results of all such
observations shall be directed to the Contractor only through the Project Representative.

5.1 Services Provided by the Contractor. The Contractor shall provide the following services:

a. The Contractor is responsible for any surveying they desire or deem necessary for the
project.
b. The contractor is responsible for delivering a complete and functional project.

Materials or labor not specifically addressed in the plans and specifications yet
necessary for the successful operation of the project systems shall be the
responsibility of the contractor.

6. ENGINEERING INTERPRETATIONS

Timely Engineering decisions on construction activities or results have an important bearing on the
Contractor’s schedule. When engineering interpretation affects a plan design or specifications
change, it should be realized that more than 24 hours may be required to gain the necessary Owner
participation in the decision process including time for formal change order preparation as required.

1. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at any time
prior to the expiration of the warranty period shall be removed and replaced with work or materials
which shall conform to the provisions of the Contract Documents. Any material condemned or
rejected shall be removed at once from the project site. Failure on the part of the Project
Representative to condemn or reject bad or inferior work or to note nonconforming materials or
equipment on the Contractors submittals shall not be construed to imply acceptance of such work.
The Owner shall reserve and retain all its rights and remedies at law against the Contractor and its
Surety for correction of any and all latent defects discovered after the guarantee period.

The Project Representative will have the authority to reject work which does not conform to the

Special Provisions
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Contract Documents and will provide the Owner with a list of defective work and nonconforming
materials or equipment. The Owner will then promptly provide the Contractor with the list of
defective work on nonconforming materials or equipment.

8.

UTILITIES

The exact locations of existing underground utilities that may conflict with the work are not precisely
known. It shall be the Contractor's responsibility to contact the owners of the respective utilities and
arrange for field location services. One Call L ocators, 1-800-424-5555

8.1

8.2

8.3

8.4

Notification. The Contractor shall contact, in writing, all public and private utility
companies that may have utilities that may be encountered during excavation. The
notification includes the following information:

a. The nature of the work that the Contractor will be performing.

b. The time, date and location that the Contractor will be performing work that
may conflict with the utility.

c. The nature of work that the utility will be required to perform such as moving
a power pole, supporting a pole or underground cable, etc.

d. Requests for field location and identification of utilities.

A copy of the letter of notification shall be provided to the Project Representative.
During the course of construction, the Contractor shall keep the utility companies
notified of any change in schedule or nature of work that differs from the original
notification.

Identification. All utilities that may conflict with the work shall be the Contractor's
responsibility to locate before any excavation is performed. Field markings provided
by the utilities shall be preserved by the Contractor until actual excavation com-
mences. All utility locations on the Drawings should be considered approximate and
should be verified in the field by the Contractor. The Contractor shall also be
responsible for locating all utilities that are not located on the Drawings.

Removal or Relocation of Utilities. All electric power, street lighting, gas, telephone,
and television utilities that require relocation will be the responsibility of the utility
owner. A request for extending the specified contract time will be considered if
utility owners cause delays.

Public Utilities. Water, sewer, storm drainage, and other utilities owned and operated
by the public entities shall, unless otherwise specifically requested by the utility
owner, be removed, relocated, supported or adjusted as required by the Contractor at
the Contractor's expense. All such work shall be in accordance with these Specif-
ications, or the Owner's Standard Specifications or written instructions when the
work involved is not covered by these Specifications.

Special Provisions
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8.5

8.6

8.7

8.8

8.9

8.10

8.11

Other Utilities. Utilities owned and operated by private individuals, railroads, school
districts, associations, or other entities not covered in these Special Provisions shall,
unless otherwise specifically requested by the utility owner, be removed, relocated,
supported or adjusted as required by the Contractor at the Contractor's expense. All
work shall be in accordance with the utility owner's directions, or by methods
recognized as being the standard of the industry when directions are not given by the
owner of the utility.

Damage to Utilities and Private Property. The Contractor shall protect all utilities and
private property and shall be solely responsible for any damage resulting from his
construction activities. The Contractor shall hold the Owner and Project
Representative harmless from all actions resulting from his failure to properly protect
utilities and private property. All damage to utilities shall be repaired at the
Contractor's expense to the full satisfaction of the owner of the damaged utility or
property. The Contractor shall provide the Owner with a letter from the owner of the
damaged utility or property stating that it has been repaired to the utility owner's full
satisfaction.

Structures. The Contractor shall exercise every precaution to prevent damage to
existing buildings or structures in the vicinity of his work. In the event of such
damages, he shall repair them to the satisfaction of the owner of the damaged
structure at no cost to the Owner.

Overhead Utilities. The Contractor shall use extreme caution to avoid a conflict,
contact, or damage to overhead utilities, such as power lines, streetlights, telephone
lines, television lines, poles, or other appurtenances during the course of construction
of this project.

Buried Gas Lines. The Contractor shall provide some means of overhead support for
buried gas lines exposed during trenching to prevent rupture in case of trench caving.

Survey Markers and Monuments. The Contractor shall use every care and precaution
to protect and not disturb any survey marker or monuments, such as those that might
be located at lot or block corners, property pins, intersection of street monuments or
addition line demarcation. Such protection includes markings with flagged high lath
and close supervision. No monuments shall be disturbed without prior approval of
the Project Representative. Any survey marker or monument disturbed by the
Contractor during the construction of the project shall be replaced at no cost to the
Owner by a licensed land surveyor.

Temporary Utilities. The Contractor shall provide all temporary electrical, lighting,
telephone, heating, cooling, ventilating, water, sanitary, fire protection, and other
utilities and services necessary for the performance of the work. All fees, charges,
and other costs associated therewith shall be paid for by the Contractor.

Special Provisions
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The Contract Plans may show utility locations based on limited field observation and information
provided to the Project Representative by others. The Project Representative cannot guar antee
their accuracy. The Contractor shall immediately notify the Project Representative of any
discrepancies with utility locations as shown on the Contract Drawings and/or their bury depths that
may in any way affect the intent of construction as scoped in these specifications.

There will be no separate payment for exploratory excavation required to locate underground
utilities.

9. CONSTRUCTION SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite, including
safety of all persons (including employees) and property during performance of the work. This
requirement shall apply continuously and not be limited to normal working hours. Safety provisions
shall conform to U.S. Department of Labor (OSHA), and all other applicable federal, state, county,
and local laws, ordinances, codes, and regulations. Where any of these are in conflict, the more
stringent requirement shall be followed. The Contractor’s failure to thoroughly familiarize himself
with the aforementioned safety provisions shall not relieve him from compliance with the obligations
and penalties set forth therein.

10. CONSTRUCTION LIMITSAND AREAS OF DISTURBANCE

10.1  Construction Limits. Where construction easements or property lines, are not specifically
called out on the Plan Drawings, limit the construction disturbance to 10 feet when measured
from the edge of the slope stake grading, or to the adjacent property line, whichever is less.
Disturbance and equipment access beyond this limit is not allowed without the written
approval of both the Project Representative and the owner of the affected property. If so
approved, disturbance beyond construction limits shall meet all requirements imposed by the
landowner; this includes existing roads used and/or improved as well as the construction of
new access roads. Special construction, reclamation, or post-construction road ripping or
other closure provisions required by the landowner on access roads beyond the construction
limits shall be performed by the Contractor at no additional cost to the Owner.

10.2  Areas of Disturbances. Approved areas of disturbance are those areas disturbed by
construction activities within the construction limits and along designated or approved access
routes. Such areas may require reclamation and revegetation operations, including grading to
the original contours, top soiling with salvaged or imported topsoil, seeding, fertilizing, and
mulching as specified herein. Other areas that are disturbed by the Contractor's activities
outside of the limits noted above will be considered as site damage or unapproved areas of
disturbance subject to Repair and Replacement Quality as specified in the General
Conditions. This includes areas selected by the Contractor outside the defined construction
limits for mobilization, offices, equipment, or material storage.

Special Provisions
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11. PROTECTION OF ADJACENT IMPROVMENTS

Retain and protect all adjacent improvements not called for removal on the drawings. Restore all
damaged items to pre-existing condition.

12.  TREE PROTECTION AND PRESERVATION

The Contractor and the Owner shall individually inspect all trees within the project construction
limits prior to construction. The Owner and Contractor shall jointly determine which trees are to
be removed and which trees are to be preserved. Construction of the grading, utilities and
various roadway facilities must not, in the opinion of the Project Representative, significantly
damage the trees root system or hinder its chances for survival. Reasonable variations from the
plans, as determined by the Project Representative, may be employed to ensure the survival of
trees.

13. CONSTRUCTION SURVEYS

It is the responsibility of the Contractor to set all construction staking necessary for the project.
Dimensions and elevations indicated in layout of work shall be verified by the Contractor.
Discrepancies between Drawings, Specifications, and existing conditions shall be referred to the
Project Representative for adjustment before work is performed.

Contractor shall be aware of property pins and survey monuments. Damage to these pins will
require replacement of such by a registered land surveyor at no cost to the owner.

The Contractor is responsible for the location and elevation of all the construction contemplated
by the Contract Documents.

Prior to commencing work, the Contractor shall carefully compare and check all drawings, each
with the other that in any way affects the location or elevation of the work to be executed by him,
and should any discrepancy be found, he shall immediately report the same to the Project
Representative for verification and adjustment. Any duplication of work made necessary by
failure or neglect on his part to comply with this function shall be done at his sole expense.

14. MATERIAL SOURCES AND CONSTRUCTION WATER

The Contractor shall be responsible for locating all necessary material sources, including aggregates,
earthen borrow and water necessary to complete the work. The Contractor shall be responsible for
meeting all transportation and environmental regulations as well as paying any royalties. The
Contractor shall provide the Project Representative with written approvals of landowners from
whom materials are to be obtained prior to approval.

The Contractor may use materials from any source, providing the materials have been tested through
representative samples and will meet the Specifications.

Special Provisions
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Water for compaction efforts shall be supplied by the Contractor.
15, MATERIALSSALVAGE AND DISPOSAL

If the Owner requests to salvage material removed from the project, notify the Owner within 24
hours prior to delivery at a specific location approved by the Owner.

Haul and waste all excavated material to a legal site and obey all state, county, and local disposal
restrictions and regulations.

16. STORED MATERIALS

Contractor shall use an approved storage area for materials. Materials and/or equipment purchased
by the Contractor may be paid for on a monthly basis providing invoices for said materials and
equipment are presented to the Project Representative, and such materials have been approved
through the submittal process are stored and insured.

17. SECURITY

The Contractor shall provide all security measures necessary to assure the protection of equipment,
materials in storage, completed work, and the project in general.

18. CLEANUP

Cleanup for each item of work shall be fully completed and accepted before the item is
considered final. If the Contractor fails to perform cleanup within a timely manner the Owner
reserves the right to shut down construction activities.

19. ACCESSDURING CONSTRUCTION

Provide access to all public and private roadways and approaches along the project throughout the
construction period.

20. SANITARY FACILITIES

On-site toilet facilities for employees of Contractor and Subcontractors shall be provided by the
contractor and maintained in a sanitary condition.

21. PROPOSAL ITEM DESCRIPTIONSAND ESTIMATED QUANTITIES

1. Mobilization/Demobilization:
* Description: This bid item includes all equipment, labor and associated work
necessary for the transporting of equipment to and from the work site to construct
the project to the lines and grades as noted in the specifications and drawings.

Special Provisions
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Water Main Tapping:

*  Description: This bid item includes all equipment, labor and associated work for
the tapping of the twelve inch water main and connection of the corporation stop
and 2” water service line in accordance with plans and specifications.

Estimated Quantity: N/A

Curb Stop:
*  Description: This bid item includes all equipment, labor and associated work for

installation of a curb stop and appurtenances in accordance with plans and
specifications.

Estimated Quantity: N/A

Meter Vault:

*  Description: This bid item includes all equipment, materials, labor and associated
work for the installation of a meter vault and all associated valves, and
appurtenances in accordance with plans and specifications.

Estimated Quantity: N/A

Frost Free Hydarnt:

* Description: This bid item includes all equipment, labor and associated work
for the installation and placement of the frost free hydrant in accordance with
plans and specifications.

Estimated Quantity: N/A

Valve Vault:

*  Description: This bid item includes all equipment, materials, labor and associated
work for the installation of a concrete vault and all associated valves, and
appurtenances in accordance with plans and specifications.

Estimated Quantity: N/A

2” Water Line:

*  Description: This bid item includes all equipment, labor and associated work for
the installation and placement of 2” water service line in accordance with the
plans and specifications.

This bid item also includes the vault and necessary appurtenances for the
connection to the existing distribution system, as well as all disinfection and pressure
testing required by the state or local regulation.

Estimated Quantity: 1450 LF

Special Provisions
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8. Tracer Wire:
*  Description: This bid item includes all equipment, labor and associated work for
the installation and placement of tracer wire along the entire length of installed
water service line in accordance with plans and specifications

Estimated Quantity: 1450 LF.

All items necessary for the successful completion the project but not specifically listed above
shall be considered incidental to the listed bid items. This includes but is not limited to any
traffic control required to maintain at least single lane traffic to and from the visitor center
throughout the project

Special Provisions
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SPECIFICATIONS FOR WORK
TECHNICAL PROVISIONS
I ncor poration of Montana Public Works Technical Specifications.

The Technical Specifications as found in Montana Public Works Standard Specifications
(MPWSS), Sixth Edition, April 2010; are hereby incorporated by reference and made a part of
this Contract:

I ncorporation of Montana Fish, Wildlife & Parks Technical Specifications and
Modificationsto MPW Technical Specifications.

In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife &
Parks Technical Specifications (modificationsto MPWSS Technical Specifications).

SECTION 01050 -  Field Engineering

SECTION 01450-  Mobilization/Demobilization

SECTION 01750-  Final Cleanup

SECTION 02221 -  Trench Excavation and Backfill for Pipelines and A ppurtenant Structures
SECTION 02241 - Barrier Rock

SECTION 02910-  Revegetation



SECTION 01050

FIELD ENGINEERING

All applicable portions of this specification section in the MPWSS shall apply with the following
additions, deletions and/or modifications.

PART 3 EXECUTION

11 CONSTRUCTION SURVEY
A. Perform all survey, staking, recording of data, and cal culations as necessary to

construct the project from the initial layout to final completion. Reset stakes as many
times as necessary to construct the work.

PART 4 MEASUREMENT AND PAYMENT

Add the following:

A. Construction Surveying will not paid for. It shall be considered incidental to other
items in the contract.

END OF SECTION 01050

Section 01050
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SECTION 01450
MOBILIZATION/DEMOBILIZATION

Added Section.

PART 1 GENERAL
11 DESCRIPTION

A. This item shall consist of the prepatory work apérations necessary performed by
the Contractor for the movement of personnel, egeint, supplies, and incidentals to
and from the work site. The work includes thostoas necessary for obtaining
necessary permits required for mobilization; fa éstablishment of all offices and
facilities necessary to work on the project; fagqprums on contract bonds; for
insurance for the contract; and for other work e arious items on the project site.
Mobilization costs for subcontracted work shalldoasidered to be included.

B. Contractor’s cost for administration, bonding, irece, and site documents shall be
included in mobilization and shall not be paid a&eparate item.

C. All equipment moved to the project sites shalligaod mechanical condition and
free of fuel, oil, lubrication, or other fuel leak3 he Contractor shall immediately
remove any equipment potentially or actually disghy environmentally damaging
fluids.

D. All equipment moved to the project sites shalll@dughly cleaned before it is
brought to the sites to prevent the introductiomwegd seeds. Equipment removed
fro the sites may not be returned to the sitesmagjaiil it is thoroughly cleaned again.

PART 2 PRODUCTS — NOT USED
PART 3 EXECUTION — NOT USED
PART 4 MEASUREMENT AND PAYMENT

4.1 MEASUREMENT
A. There will be no direct measurement of this item.
4.2 PAYMENT
B. If more than one pay request is made, partial paysfer

mobilization/demobilization will be made based ba tump sum bid price as
follows:

Section 01450
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» 50% of the amount bid for mobilization/demobilizatiwvhen a minimum of 25%
of the contract amount (exclusive mobilization/déitipation) has been
completed.

» 100% of the amount bid for mobilization/demobilibatwhen 100% of the
contract amount (exclusive mobilization/demobiliaa) has been completed.

END OF SECTION 01450

Section 01450
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SECTION 01750

FINAL CLEANUP

Added Section.

PART 1 GENERAL
1.1 DESCRIPTION
A. This work consists of final cleanup of the pudjsite prior to final acceptance.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.1 CONTRACTOR RESPONSIBILITES

The contractor shall be responsible for final cleprat the end of the project to a level
satisfactory to the owner. All construction depne mater how small, shall be collected
and removed from the site. All wheel ruts shalfibed in and be leveled to match the
adjacent grade and material. Re-seeding or reksgdor other re-surfacing may be
necessary to repair any construction related ingparctiamage.

All survey markings, stakes, temporary paint maflegjging and other devices shall be
removed regardless of who installed them. All ssggavement, concrete, gravel, soil, or
other construction materials not intended for perema use shall be removed.

Contractor shall be responsible for reclamatiothefexcavation area, including;
bringing the trench backfill to grade, removingraitks greater than 3” in diameter from
the surface and re-seeding. Grass seed shall beaa¥ve rate of 25 pounds pure live
seed per acre on native grass areas using broadetsids. Seed shall be lightly tilled
by rake or other means into first inch of topsaipth.

All final slopes shall be dressed manually to reemawody debris, accumulated trash
and oversized material. Any new slope or topamilaxes shall be hand raked to provide
a uniform appearance. The contractor shall drikgsavel, pavement and concrete edges
to eliminate abrupt edges and provide a smoottsitian. All construction related
temporary sediment control devices shall be remagesbon as practical.

PART 4 MEASUREMENT AND PAYMENT

4.1

PAYMENT

Section 01750
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Unless specifically noted otherwise, all final ¢lap work shall be incidental to other
work items in the contract and no separate paysteait be made.

END OF SECTION 01750
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SECTION 02221

TRENCH EXCAVATION AND BACKFILL FOR PIPELINESAND APPUTENANT

STRUCTURES

All applicable portions of this specification sectiin the MPWSS shall apply with the following

additions, deletions and/or modifications.

PART 1

GENERAL

1.4 DENSITY CONTROL TESTING

A.

B.

PART 3

FIELD DENSITY TESTING

Delete this section and add the following

In-place field density tests for quality assuraaoe at Contractors expense
meeting AASHTO T238 (ASTM D2922) and AASHTO T238%TM D3017),
Nuclear Densometer Methods. Quality assurance fiehsity testing frequency
is once per compacted lift, or as directed by Eegin

Retesting of failing areas is at the expense oftwetractor.

LABORATORY MAXIMUM DENSITY and OPTIMUM MOISTURE

Delete this section and add the following

Quiality assurance tests will be made by the Cotdradindependent testing
laboratory for each on-site natural soil or eaalree of off-site material,
including borrow material, to determine the laborgtmaximum density values
and optimum compaction moisture content under AASGHB9 or ASTM D698.

EXECUTION

3.5 EXCAVATION

Add the following

Sheeting, Shoring, and Bracing: Except where trdsanks are cut back on a stable
slope, provide and maintain all sheeting, shoramgl bracing necessary to protect
workers, and to protect adjoining grades and strestfrom caving, sliding, erosion or
other damage in accordance with Occupational SafetyHealth Standards (29 CFR Part
1926 — Construction Standards for Excavations) Sike Specific Health and Safety Plan,
and other applicable codes and governing authsritie
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PART 4 MEASUREMENT AND PAYMENT

Delete this section and add the following

No separate measurement and payment is made fochT Eexcavation and Backfill.
Include all costs for this item in the unit pricae lfor pipe complete and in-place.

END OF SECTION 02221
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SECTION 02241

BARRIER ROCKS

Added Section.

PART 1 GENERAL
11 DESCRIPTION

A. This work consists of furnishing and placingt@rrocks at designated areas on
the project drawings or as directed by the Engineer

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.1 GENERAL

A. Furnish hard, durable, angular barrier rock thaessstant to weathering and
water action and free of organic or other unsugabaterial. Do not use shale,
rock with shale seams, or other fissured rock ey break into smaller pieces in
the process of handling and placing.

B. Furnish barrier rocks that approximately measucatc feet (2.5 — 3.5 feet in
nominal diameter as measured on the long axis)bdénbarrier rocks 1/3 of the
diameter below finished or existing grade. Batkitbund embedded barrier
rocks by tamping with hand tools and/or mecharecglipment. Space barrier
rocks at 5 feet clearance as measured from edeggi.

C. Install barrier rocks according to the project drays or as directed by the
Engineer.

PART 4 MEASUREMENT AND PAYMENT
4.1 PAYMENT
A. Barrier rock placement will be measured and paidfothe each (EACH).

END OF SECTION 02241
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SECTION 02910
REVEGETATION

All applicable portions of this specification section in the MPWSS shall apply with the following
additions, deletions and/or modifications.

PART 1 GENERAL
1.1 DESCRIPTION

Add following:

Thiswork also includes conserving, placing, and finishing topsoil placement at
designated areas on the project drawings or as directed by the Engineer.

PART 2 PRODUCTS

21 SEED

Add the following:

Utilize the following seed mix for al areas to be seeded.

Seed Name % PurelLive Seed Lbs. Per Acre
Western Wheatgrass 30 *
Bluebunch Wheatgrass 20 *
Hard Fescue 20 *
Slender Wheatgrass 15 *
Smooth Bromegrass 15 *

* Broadcast and Hydroseed Rate = 25 |bs/acre

22  TOPSOIL

Add the following:

Utilize al salvaged topsoil conserved from clearing and grubbing operations to cover
excavation and embankment slopes prior to fertilizing, seeding, or mulching.

24  FERTILIZER

Add the following:
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When broadcast seeding, apply the fertilizer separately. When drill seeding, do not apply
seed and fertilizer in asingle mixture. The fertilizer must be applied separately, either
broadcast before seed application, or surface banded during seeding.

PART 4 MEASUREMENT AND PAYMENT

4.1 GENERAL

Delete this section and add the following:

A. Revegetation will not be measured for payment and is considered incidental to
other work itemsin this Contract.

B. Placing conserved topsoil will not be measured for payment and is considered
incidental to other work itemsin this Contract.

END OF SECTION 02910
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